

**Request for Proposal
Accounting and Financial Management Software
Response to Questions
February 4, 2010**

- 1. The implementation schedule appears to be 45 days in length (see page 7). Does Alamo RMA believe this it be an adequate time frame for the number of financial modules desired to be implemented (see page 6)?**

Yes, the Alamo RMA believes that the implementation and go-live can be accomplished by July 1, 2010. The Alamo RMA is a small organization and does not have large volumes of data for conversion. July 1 is the target date for go-live, which will allow the Alamo RMA to utilize the new software during the budget process. July 1 is the preferred date for go-live, but it is not critical. We would not go live if the new system is not ready, and the go-live date can be extended if necessary.